

TIMBER BASIN CONTRACTORS, LLC

CCB#196087

February 3, 2020

Bill To		
Customer	City of John Day	Timber Basin Contractors, LLC
Customer	Erin Lewellen	59160 Hwy 26
Address	450 East Main St John Day Or, 97845	Mount Vernon OR 97865
Phone	(541)575-0028	541 620-1854
Payment Due		Quote. \$34.00 a foot labor & material
Payment Terms	30days	

Qty.	Description	Unit Price	Line Total
1428ft	Fence Labor	\$15.25ft	\$21,777.00
1428ft	Black vinyl Fencing plus Hardware to install	\$5.25ft	\$7,497.00
7	20ft double gates plus install	\$1,300 each	\$9,100.00
250ft	2 7/8 pipe	\$2.35 ft	\$587.50
35 gallons	Paint for pipe/optional	\$60.00 a gallon	\$2,100.00
3,200ft	2 3/8 pipe	\$2.05 ft	\$6560.00
Total			\$47,621.50

Thank you for your business!

Timber Basin Contractors, LLC CCB#196087

Bid Quote

III PEAKS CONTRACTING LLC.

Todd T. Donohue

59204 Hwy 26

Mt. Vernon, Oregon

503-551-2388

CCB# 218716

DEQ# 39088

City of Johnday, Oregon
(6 ft chainlink fence)

This quote is to supply and install approx. 1482' of 6' chainlink
with approx 992' installed with 3 strand barb wire and 5 gates
with approx. 489' with out barb wire and 3 gates

992' (6' chainlink with barb and 5 gates) = \$32,355.48

489' (6' chainlink with out barb and 3 gates) = \$15,493.24

Total = \$47,848.72

6' gates with barb wire = \$1,646.00

6' gates with out barb wire = \$1,426.00

Hueckman Contracting
 PO Box 301
 Canyon City, OR 97820

QUOTE

City of John Day
 C/O Aaron Lieuallen

Quote # 0000634
Quote Date 02/03/2020

Item	Description	Unit Price	Quantity	Amount	
Service	Construct 6ft. tall chain link fence with 1 5/8 top rail	27.00	469.00	12,663.00	
Service	Construct 6ft. tall chain link fence with 3 strands barbwire	32.00	873.00	27,936.00	
Service	Construct 20ft double gates	1300.00	7.00	9,100.00	
<p>NOTES: Quote is for 6ft tall chain link fence, using Galvanized PF Schedule 40 Pipe, 1 5/8 top rail, 11 gauge 6ft chain link wire mesh and 3 strands barbwire on required sections.</p>					
				Subtotal	49,699.00
				Total	49,699.00
				Amount Paid	0.00
				Quote	\$49,699.00



All Aspects Fencing LLC
 2660 NE Hwy 20 Suite 610-448
 Bend, OR 97701

541.668.7005
 jake@allaspectsfencing.com
 CCB # 202223

Estimate

Date	Estimate #
1/27/2020	1943

Name / Address
Grant county Montey Legg 60835 Hwy 26 Johnday, OR 97845 541-792-0703

The terms of this agreement are good for 30 Days

Project

Description	Qty	Rate	Total
6' Galvanized Chain Link Fence with 3 Stands of Barbed Wire on top . Includes 1 5/8" 20 wt Top Rail, 1 7/8" 20 wt Line Post, 2- 3/8" 20 wt Ends and Corner Post, 6'- 11 Gauge Chain Link Fence, 9 Gauge Bottom Tension wire and all hardware and labor. *Post will be pounded into ground. *90 degree Barb arms 993 feet x \$22.00 per foot.	993	22.00	21,846.00
6' Galvanized Chain Link Fence . Includes 1 5/8" 20 wt Top Rail, 1 7/8" 20 wt Line Post, 2- 3/8" 20 wt Ends and Corner Post, 6'- 11 Gauge Chain Link Fence, 9 Gauge Bottom Tension wire and all hardware and labor. *Post will be pounded into Ground. 489 feet x \$21.00 per foot	489	21.00	10,269.00
20' Double Drive Chain Link Gate with 4" gate post.	7	1,100.00	7,700.00

ACCEPTANCE OF PROPOSAL: The above prices, specifications and conditions are satisfactory and are hereby accepted. You are authorize to do the work as specified. Payment will be made as outlined above. Signature _____ Signature _____ Date _____	Total
Any alteration or deviation from above specification involving extra costs, will be executed only upon written orders, and will become an extra charge over and above the estimate. Costs involved with rock drilling and locating underground utilities and water lines or damage to unmarked water lines or utilities are to be covered by the owner. All agreements contingent upon strikes, accidents or delays beyond our control. Owner to carry fire and other necessary insurance above work. Workers' Compensation and Public Liability insurance on above work to be taken out by All Aspects Fencing, LLC.	



All Aspects Fencing LLC
 2660 NE Hwy 20 Suite 610-448
 Bend, OR 97701

541.668.7005
 jake@allaspectsfencing.com
 CCB # 202223

Estimate

Date	Estimate #
1/27/2020	1943

Name / Address
Grant county Montey Legg 60835 Hwy 26 Johnday, OR 97845 541-792-0703

The terms of this agreement are good for 30 Days
--

Project

Description	Qty	Rate	Total
This job was not bid for; Grounding Fence Surveying Grading or back filling of fence line Modification to any structures or utilities Cement work other than post holes Taxes or fees Union or Prevailing wage rates Extra cement if holes are larger because of objects in ground This project is bid for one Mobilization. \$1000.00 per extra Mobilization.		0.00	0.00
All Aspects will call locate before starting job. #81351 (Customer must locate any private underground utilities before work starts, call Auul for private locate 541-678-0629)		0.00	0.00
Please Sign and return Estimate with Deposit for 1/3 to schedule job, Deposit Non Refundable. Final payment due on completion no later then Net 30 days. past-due bills will be charged a late fee 3% Monthly.		0.00	0.00

ACCEPTANCE OF PROPOSAL: The above prices, specifications and conditions are satisfactory and are hereby accepted. You are authorize to do the work as specified. Payment will be made as outlined above. Signature _____ Signature _____ Date _____	Total \$39,815.00
Any alteration or deviation from above specification involving extra costs, will be executed only upon written orders, and will become an extra charge over and above the estimate. Costs involved with rock drilling and locating underground utilities and water lines or damage to unmarked water lines or utilities are to be covered by the owner. All agreements contingent upon strikes, accidents or delays beyond our control. Owner to carry fire and other necessary insurance above work. Workers' Compensation and Public Liability insurance on above work to be taken out by All Aspects Fencing, LLC.	